

**RFP #10-2015-PRINT: ADDENDUM 6**  
**Leased Printers/Copiers/MFPs**  
**and Managed Print Services**

January 29, 2016

**SOW I – Leased Printers/Copiers/MFPs**

Cost Proposals and incentives have been added to the technical scores, and the final analysis and scoring has been completed. Pending final approval, the Notice of Intent to Award will be posted **Tuesday, February 9, 2016**.

Following that date, contract negotiations will be completed as quickly as possible to ensure enough time to deploy and install the new equipment.

**SOW II – Managed Print Services for the Court's existing Fleet**

Technical analysis has been delayed on this project. As there were a small number of responses to this SOW, respondents will be contacted individually regarding their proposals.